CONTRACT No. 72682

*DGN-SPECe
*DATE-TIME»
*REFO1

SCALE:
DATE: MARCH 10, 2006

D6 PROJECT: FILE:

ER-%-EP_ SECTION COUNTY | JOTAL [SHEE
315 34-5 HANCOCK | B12 24
SCHEDULE OF QUANTITIES o sta.
FED. ROAD DIST. No. _[ILLINOIS [FED. AID PROJECT
PAVING SCHEDULE
BITUMINOUS AGGREGATE BITUMINOUS | BI TuMINOUS | PORTLAND POLYMERIZED] BIT CONC | BIT CONC | POLYMERIZED | BIT CONC BIT CONC
PROCESSING MATERIAL AGGREGATE | SUB-BASE | AGGREGATE SURFACE AGGREGATE SHOULDERS, | SHOULDERS, CEMENT SHOULDER | INCIDENTAL | LEVELING SURFACE BINDER BIT CONC PAVEMENT PAVEMENT
STATION TO STATION MODIFIED LIME (PRIME (PRIME | GRAN MAT, | BASE CSE,| coumsg. | SHOULDER, | g orrpave | suPERPAVE | CONCRETE | RUMBLE |BITUMINOUS|  BINDER COURSE, COURSE, | SURF CSE, |(FULL-DEPTH), | (FULL-DEPTH),
SOILS 12" COAT) COAT) | TYPE “C" | TYPE "A" | rypp waw | TYPE "B |~ i/ g+ |SHOULDERS | STRIP | SURFACING |  (MM) SUPERPAVE, | SUPERPAVE, | SUPERPAVE, | SUPERPAVE | SUPERPAVE
10" SUPERPAVE [ MIX *‘C**, N50 [ IL-19.0, N50 | MIX D", N70 10 13Y4
MAIN LINE (RTE 336) (SQ_YD) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (SO YD) (SQ YD) (FOOT) (TON) (TON) (TON) (TON) (TON) (SQ YD) (SO YD)
1155+67.87 1166+50.00 ||  -==== | ====- 9 22 | mmme= | e e 412 306 612
1166+50.00 1174+00.00 ||  ===-- | ===-- 6 9 | meme= | mmeee L eeeea 20 169 337
1174+00.00 1182+00.00 7,467 150 4 14 92 | m---- 484 2,489 1,600 4,267
1182+00.00 1196+00.00 14,427 289 1 21 1580 | ----- 643 4,303 2,800 8,880
1196+00.00 1208+00.00 11,211 225 5 21 1,367 | ----- 344 729 3,734 2,400 6.411
1208+00.00 1221+00.00 14,125 283 8 26 1,362 212 546 3,627 1,945 78 9,343
1221+00.00 1231+50.00 9,799 196 5 18 L9 | ----- 594 642 3,249 2,010 5,617
1231+50.00 1244+00.00 14,896 298 9 28 1,162 412 436 2,967 1,075 151 10,818
1244+00.00 1256+00.00 11,220 225 5 21 1,367 | ----- 366 726 3,734 2,400 6.420
1256+00.00 1270+00.00 11,823 237 6 22 1,240 | ----- 97 855 32 2,800 7.467
1270+00.00 1284+00.00 14,195 284 1T 26 15719 | ----- 60 689 4,301 2,800 8,650
1284+00.00 1297+00.00 14,276 286 6 27 2017 | ----- 53 259 5,928 34 2,600 1.193
1297+00.00 1311+00.00 14,281 286 6 27 1,940 | ----- 211 597 5,569 34 2,800 7,469
1311+00.00 1325+00.00 15,127 303 8 28 1,482 |  ----- 63 608 3,960 2,165 9,923
1325+00.00 1338+00.00 13,970 280 7 26 1,413 | ----- 108 580 3,805 2,600 9,009
1338+00.00 1352+00.00 13,067 262 6 24 15985 [ ----- 800 4,356 2,800 7.467
1352+00.00 1366+00.00 16,173 324 9 30 L339 [ ----- 506 3,456 1,315 11,473
1366+00.00 1380+00.00 12,413 249 6 23 1,408 | ----- 376 642 3,698 2,760 7,471
1380+00.00 1392+50.00 13,636 273 T 26 L3I0 [ ----- 14 522 3,486 1,850 9,039
1392+50.00 1405+25.00 11,913 239 6 22 1453 | ----- 103 774 3,967 2,550 6,813
TR 302 2 2 330 91 56 94
CH 31 5 6 1,146 338 194 323
TR 320 2 2 379 104 64 107
TR 358 2 2 466 142 79 131
CH 5 3 3 572 159 97 162
TR 213A 3 3 569 160 97 161
TR 221 2 2 463 141 78 130
TEMPORARY CROSS-OVER/RAMP 8 8 387 3,606
TEMPORARY CONNECTOR *®1 4q L} 1,927
TEMPORARY CONNECTOR ®2 7 7 3,499
TEMPORARY CONNECTOR ®=3 5 5 2,163
ENTRANCES 5 336 4,024 292
TOTALS 234,019 4,689 180 511 25,718 4,885 6,473 12,560 432 69,741 68 41,270 521 475 665 1,108 949 11,195 143,730
Ny ISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

DRAWN BY: RG
CHECKED BY: JAC




